

# Project Addendum No. 3

**Project:** New Entrance Feature for the  
Brownsville S.P.I. Int'l Airport  
COB Bid No. NEF-28-0410

**Addendum Date:** April 7, 2010

**From:** Vicente Mendez, PE

**Project No.:** 2995

**Reference:**

**Page(s):** Page 1 of 1

Urgent       For Review       Please Comment       Please Reply       Please Recycle

This notice serves as Addendum No. 3 to the above referenced project. This addendum addresses additional items of concern since the release of Addendum No 2. An updated Bid Schedule accompanies this addendum.

## CLARIFICATIONS

1. New Item: L.E.D. Lettering – Bidders shall provide a bid, Alternate #1, for LED lit lettering on the face of the proposed project as an alternate to the originally specified neon lit lettering for the sign. The Bid Schedule has been updated with this line item.
2. Update: Pavers – This line item has been changed. The area to be paved with concrete pavers has been increased and shall extend the full length of the front area of the proposed project – 41 LF. The area to be covered has changed from 62 square ft to 143 sq. ft.
3. Update: Landscaping – The quantities for the plants under this bid item shall be: 6 Birds of Paradise and 10 Liriope as described on sheet No. 3 of the construction plans.
4. Clarification: Logo – In addendum no. 1, the size of the logo on the face of the sign was incorrect. The logo is to measure 2.5 ft. high and not 23.5 ft.

**BID SCHEDULE FOR A  
NEW ENTRANCE FEATURE  
AT THE BROWNSVILLE S.P.I. INTERNATIONAL AIRPORT**

ITEM	DESCRIPTION	EST. QTY.	UNIT	UNIT PRICE	COST
1	Entrance Feature (To include: foundation, piers, planting beds, walls, paint, and accents.)	1	LS	\$ _____	\$ _____
2	Irrigation System(complete, active in place)	1	LS	\$ _____	\$ _____
3	Electrical & Lighting(including Neon letters)	1	LS	\$ _____	\$ _____
4	<b>Pavers(dark reddish brown &amp; beige)</b>	1	LS	\$ _____	\$ _____
5	Flagpoles(installed,with flags, ornament balls, and flag raising hardware)	5	EA	\$ _____	\$ _____
6	Demolition(including plant relocation)	1	LS	\$ _____	\$ _____
7	<b>Landscaping(with conditioned topsoil, fertilizer spikes)</b>	1	LS	\$ _____	\$ _____
8	Anti-Graffiti Coating	1	LS	\$ _____	\$ _____
9	<b>Logo</b>	1	LS	\$ _____	\$ _____
	Total Construction Costs				
Alternate #1					
10	<b>LED Lettering</b>	1	LS	\$ _____	\$ _____

\* Items in bold represent items that have been changed, revised, or updated per addendum no. 3.